

### Score sheet proforma for the qualitative criteria

Panel members assessing the EOI submission will use this sheet to record their individual qualitative scores. Each criteria for each PSCP should be assessed against the scale described on the tab and recorded with accompanying rationale. This should be undertaken individually prior to consensus scoring.

#### Scoring reference

<b>Exceptional:</b> Exceeds all criteria	<b>100</b>
<b>Excellent:</b> A positive match with all elements of criteria	<b>90</b>
<b>Very Good:</b> A positive match with most elements of criteria	<b>80</b>
<b>Substantially meets:</b> A positive match with at least two thirds of elements of criteria	<b>70</b>
<b>Good:</b> A positive match with over half of elements of criteria	<b>60</b>
<b>Average:</b> A positive match with at least half of the elements of criteria	<b>50</b>
<b>Below Average:</b> A positive match with less than half of the elements of criteria	<b>40</b>
<b>Barely meets:</b> A positive match with one third of the elements of criteria	<b>30</b>
<b>Poor:</b> Unacceptable on most counts	<b>20</b>
<b>Very Poor:</b> Unacceptable on almost all counts	<b>10</b>
<b>Unacceptable:</b> Non answer/unacceptable on everything	<b>0</b>

### Major and Minor Works Schemes at Milton Keynes University Hospital NHS Foundation Trust

Completed by:  Completion date:

PSCP:

Rank	Selection criteria	Score
1	<p><b>Cost Management</b></p> <p><i>Local note: The client requires production of a detailed and deliverable cost plan for the lead project to the current approved design detailed in appendix D to the HLIP. Affordability is as set out in the HLIP (£11,748m) but the client recognised this is challenging and that the project will need to be subject to value engineering once the PSDCP is appointed. The client therefore requires the Cost Plan to be both deliverable and not to exceed £13.5m, which will be subject to value engineering once the PSCP is appointed.</i></p> <p>Scoring note:</p>	
2	<p><b>Delivery confidence</b></p> <p><i>Local note: The Client requires a demonstration of the ability of the PSCP to deliver the project within a time and cost that, subject to reasonable value engineering, can deliver the completion of the works on site by October 2019. The Client is committed to the approved plan and clinical content. Please demonstrate the level of confidence in the proposed cost plan.</i></p> <p>Scoring note:</p>	
3	<p><b>Strength of team and leader</b></p> <p><i>Local note: Client requires details of proposed site teams and design coordinator/manager and how the design development will be managed to deliver an affordable project within the agreed cost plan</i></p> <p>Scoring note:</p>	
4	<p><b>Relevant experience</b></p> <p><i>Local note: The Client requires detail of projects of a similar size and nature that have successfully demonstrated value engineering in order to deliver a challenging GMP.</i></p> <p>Scoring note:</p>	
5	<p><b>Client satisfaction</b></p> <p><i>Local note: Client requires a track record of delivery of affordable projects to time and budget</i></p> <p>Scoring note:</p>	